



ADDENDUM NO. 1

AMENDMENT NO. 1 TO BID DOCUMENT FOR REHABILITATION AND REMODELING OF MANKYAL ROAD (LENGTH: 22.00 KM)

Country:	Pakistan
Name of the Project:	Khyber Pakhtunkhwa Integrated Tourism Development Project (KITE).
Project ID:	P 163562
Loan No:	IDA-64620
Name of Work:	Rehabilitation and Remodeling of Mankyal Road (Length: 22.00 Km) Lot 1: Mankyal-Bada-Serai Road (KM 00+000 to KM 09+290) Lot 2: Bada-Jabai Road (KM 00+000 to Km 12+760)
Ref No:	PK-KP C&W-272432-CW-RFB

With reference to IFB Notice dated March 02, 2022 published in Daily Dawn Islamabad, Daily The News Islamabad, Daily Ausaf Islamabad and Daily Mashriq Peshawar, following amendments have been made in the Bidding Documents under this Addendum No.1 in accordance with ITB 8.1.

The addendum shall be read and construed as an integral part of the Bidding Documents and shall take precedence in case of any conflict / ambiguities in the Bidding Documents and other provisions within.

The change mentioned herein below are applicable for Rehabilitation and Remodeling of Mankyal Road (Length: 22.00 Km), Lot 1: Mankyal-Bada-Serai Road (KM 00+000 to KM 09+290) & Lot 2: Bada-Jabai Road (KM 00+000 to Km 12+760), Ref No.: PK-KP C&W-272432-CW-RFB unless indicated otherwise.

Name of Work:

Rehabilitation and Remodeling of Mankyal Road (Length: 22.00 Km) Lot 1: Mankyal-Bada-Serai Road (KM 00+000 to KM 09+290) & Lot 2: Bada-Jabai Road (KM 00+000 to Km 12+760), in all relevant pages.


PROJECT DIRECTOR
Project Management Unit (PMU)



1) **Section II - Bid Data Sheet (BDS)**

Table D. Submission and Opening of Bids:
ITB 22.1 & ITB 25.1:


The date of submission has been extended from **April 18th, 2022 to April 26th, 2022** latest by 1200 hrs.

2) **Section III: Evaluation and Qualification Criteria**

Table D: Qualification:
3. Financial Situation and Performance:
3.2: Average Annual Construction Turnover:

Minimum Average Annual Construction Turnover for **Lot No. 1:** is changed to “**PKR 3,375 Million**”

Minimum Average Annual Construction Turnover for **Lot No. 2:** is changed to “**PKR 3,150 Million**”


PROJECT DIRECTOR
Project Management Unit (PMU)
KITE C&W Deptt: Peshawar