

TOURISM CORPORATIONKHYBER PAKHTUNKHWA

Olympic Plaza, Adjacent Peshawar Sports Complex, Stadium Road, Cantonment Peshawar Phone: 091-9211090-1, Fax: 091-9210871 Email: info@kptourism.com Web: www.kptourism.com

File. No/ TCKP/ Admin/Feasibility Study/ Vol-I/ 2019
Dated: 21st September, 2020

BID EVALUATION REPORT (TECHNICAL)

Hiring of Consulting Firm for Concept Development and Feasibility Study for Chair Lifts & Ski Resorts (Package-A)

			,	Marks Obtained By			
S#	Description of Indicator	Marks Allocation	Parameters/ Sub-allocation	M/s ICA Pvt. Ltd & Partners	M/s NESPAK Pvt. Ltd & Partners	M/s QPMS Pvt. Ltd	
A) FIRM F	PROFILE						
1.	Fully functional Offices/ Infrastructure Presence	06	KP Level: 03 National Level: 03	06	06	03	
2.	Registration with SECP	02	-	02	02	02	
3.	Registration with Pakistan Council of Architect & Town Planer	02	-	0	02	0	
4.	Membership with Global Sustainable Tourism Council (GSTC) or United Nations World Tourism Organization (UNWTO) or any other national or international body	02	-	02	0	0	
	Chairlift/Cable car projects completed		Up to 05 projects: 05				
1. Chairlift/Cable car projects completed	10	Up to 10 projects: 07 Above 10 projects: 10	10	10	05		
2.	Ski Resorts projects completed	10	Up to 05 projects: 05 Up to 10 projects: 07 Above 10 projects: 10	10	10	05	
3.	Number of sites identified as potential area for tourism and approved by the client.	06	02 marks for each site	06	06	0	
4.	Number of sites converted into tourism hub/ Tourist destination	06	02 marks for each success story	06	06	04	

TOURISM CORPORATIONKHYBER PAKHTUNKHWA



Olympic Plaza, Adjacent Peshawar Sports Complex, Stadium Road, Cantonment Peshawar Phone: 091-9211090-1, Fax: 091-9210871

Email: info@kptourism.com Web: www.kptourism.com

File. No/ TCKP/ Admin/Feasibility Study/ Vol-I/ 2019

Dated: 21st September, 2020

S#	Description of Indicator	Marks Allocation	Parameters/ Sub-allocation	Marks Obtained By			
				M/s ICA Pvt. Ltd & Partners	M/s NESPAK Pvt. Ltd & Partners	M/s QPMS Pvt. Ltd	
5.	Number of projects completed in Master planning entailing major components of Tourism strategies like theme parks, tourist resorts, tourism promotion, marketing, branding and digitization etc.)	06	02 marks for each Master planning document	06	06	04	
6.	Number of projects completed through PPP mode in the fields of tourism development etc.	08	04 marks for each completed project	08	0	0	
7.	End-to-end solution from concept development to a finished product related to chair lift / ski resort	08	04 marks for each completed project	08	08	0	
		04	Od and before and TEC	04	04	04	
	Number of Tourist Facilitation Centres developed OFILE FOR THE PROPOSED DEDICATED TEAM		01 mark for each TFC	04			
8. C) HR PRO		13	Team Lead: 03 marks for each similar project completed as TL. (Max. 03 projects will be considered) Remaining marks against all other positions.	13	12 No PPP Expert is in the proposed team	12 No PPP Expert is in the proposed team	

TOURISM CORPORATIONKHYBER PAKHTUNKHWA



Olympic Plaza, Adjacent Peshawar Sports Complex, Stadium Road, Cantonment Peshawar Phone: 091-9211090-1, Fax: 091-9210871

Email: info@kptourism.com Web: www.kptourism.com

File. No/ TCKP/ Admin/Feasibility Study/ Vol-I/ 2019

Dated: 21st September, 2020

S#	Description of Indicator	Marks Allocation	Parameters/ Sub-allocation	Marks Obtained By		
				M/s ICA Pvt. Ltd & Partners	M/s NESPAK Pvt. Ltd & Partners	M/s QPMS Pvt. Ltd
1.	Volume of projects done in public or private sector (national & cross-national)	04	Up to Rs.1000 M: 02 Above Rs.1000 M: 04	4	4	0
2.	Income tax paid during last 03 years	04	Up to 100 M: 02 marks Above 100 M: 04 marks	4	4	0
3.	Overall Annual Turnover during last 03 years	04	Below 300 M: 02 marks Above 300 M: 04 marks	4	4	0
OTAL M	ARKS OBTAINED BY THE FIRMS			97	87	41

GENERAL MANAGER (A&P)

MANAGER ADMINISTRATION

TOURISM OFFICER (A&F)

(Secretary Committee)

TOURISM OFFICER (M&E)

ACCOUNTS OFFICER (A&F)

IT& DATABASE ADMINISTRATOR

PROCUREMENT CONSULTANT

SENIOR GENERAL MANAGER

(Chairman Committee)